STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 20

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

03/ 17/ 04
10- 1A6704
10- AVA-88-7.1/7.6

B I

D SUMMARY

DEPARTMENT

I N AMADOR COUNTY NEAR | ONE FROM 0. 4
KM WEST OF ROUTE 104 TO 0.4 KM EAST

OF ROUTE 104

CONSTRUCT LEFT TURN LANE

OF TRANSPORTATI ON

Bl D245
PACE 1
03/ 18/ 04

CONTRACT CODE 'B '

77 CONTRACT | TEMS

FEDERAL Al D ACST-P088-(043)E

DI SADVANTAGED BUSI NESS ENTERPRI SE -
1, 223, 000

FUND TOTAL
ENG NEERS EST

HB1

1, 024, 000. 00

21. 0%

TOTAL NUMBER OF WORKI NG DAYS

AMOUNT OVER 319, 343. 00

PH

P088- (043) E

100

PERCENT OVER EST 31. 19

RAS

Bl D TOTAL

1, 343, 343. 00

1, 360, 870. 50

1, 366, 617. 05

1, 415, 915. 00

1, 468, 569. 00

Bl DDER | D

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

GEORCGE REED I NC

P O BOX 1630
LODI CA 95241

ON GRADE CONTRACTI NG

17255 JENI COURT
JAMESTOMN CA 95327

TERRAFORM CONSTRUCTI ON

P O BOX 994168
REDDI NG CA 96099

FAX

FAX

FAX

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085

FAX

WATSONVI LLE CA 95077-5085

STI MPEL W EBELHAUS ASSOCI ATES

P O BOX 492335
REDDI NG CA  96049- 2335

FAX

209 334-0790
00211337
209 334-0796

209 984-4800
00595068
209 984-4700

530 226- 7460
00640823
530 226- 7461

831 724-1011
00000089
831 768-4021

530 223-6605
00789082
530 223-3879



10- 1A6704
10- AVA- 88-7
03/ 17/ 04

1, 478, 591. 00

4

STEVE MANNI NG CONSTRUCTI ON | NC

P O BOX 491660
REDDI NG CA 96049

Bl D245
PAGE 2
03/ 18/ 04

530 244-7097
00754230
FAX 530 244-7377



10- 1A6704 Bl D245

10- AVA- 88-7 PAGE 3

03/ 17/ 04 03/ 18/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A B S L CONSTRUCTI ON GRI NDER RENTAL
29334 PACI FI C STREET
HAYWARD CA 94544

A C DI KE COVPANY ASPHALT CONCRETE DI KE
2788 VENTURE DRI VE
LI NCOLN CA 95648

CENTRAL STRI PI NG SERVI CE STRI PI NG AND PAVEMENT MARKI NG ( PORTI ON)
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742

CONSTRUCTI ON AREA SI G\S CONSTRUCTI ON AREA SI GNS AND MARKERS
P O BOX 606

NEWCASTLE CA 95658

CRUTCHFI ELD CONSTRUCTI ON UNDERGROUND AND DRAI NAGE ( PORTI ON)
P O BOX 5545

STOCKTON CA 95205

FRANK MEDI NA FENCI NG ( PORTI ON)
10096 AHART ROAD
CROVI LLE CA 95966

NI TTA CONSTRUCTI ON | NC ERCSI ON CONTRCL ( PORTI ON)
3778 DEL MAR AVENUE
LOOM S CA 95650

S J D CONSTRUCTI ON TRAFFI C CONTROL ( PORTI ON)
P O BOX 1301
CAKDALE CA 95361

TENNYSON ELECTRI CAL ELECTRI CAL
7275 NATIONAL DRI VE STE A
LI VERMORE CA 94550

CONTI NUED ON NEXT PAGE



10- 1A6704 Bl D245

10- AVA- 88-7 PAGE 4

03/ 17/ 04 03/ 18/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 THOVAS PRATT PORTABLE CHANGEABLE MESSAGE SI GNS RENTAL
1564 A FI TZGERALD DRI VE
PINOLE CA 94564

THOVAS PRATT STORM WATER POLLUTI ON PREVENTI ON PLAN, LEAD COWVPLI ANCE PLAN
1564 A FI TZGERALD DRI VE

PINOLE CA 94564



10- 1A6704 Bl D245
10- AVA- 88-7 PAGE 5
03/ 17/ 04 03/ 18/ 04

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C DI KE COVPANY
LI NCOLN CA

CENTRAL FENCE
SACRASMENTO CA

CHRI SP COVPANY
FREMONT CA

DON GARCI A PAVI NG
SQUTH LAKE TAHCE CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

TENNYSON ELECTRI C
LI VERMORE CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KES

FENCI NG

STRI PI NG

PAVI NG

CONSTRUCTI ON AREA SI GNS, SI GNS AND MARKERS

I TEMS 74 THRU 76

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A C DI KE COVPANY
LI NCOLN CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

GECRGE REED I NC
LODI CA

CONTI NUED ON NEXT PAGE

| TEM5 44 THRU 48

| TEMS 71 THRU 73 ( PARTI AL)

ITEMS 8 THRU 10, 14 THRU 18 AND 31 ( PARTI AL)

| TEMS 43 AND 49



10- 1A6704
10- AVA- 88-7
03/ 17/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 6

03/ 18/ 04
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

NI TTA CONSTRUCTI ON
LOOM S CA

PACI FI C EXCAVATI ON
ELK GROVE CA

Pl SOR FENCE
Cl TRUS HEI GHTS CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

THOVAS AND PRATT
PI NOLE CA

Bl DDER | D NAME AND ADDRESS

| TEM5 35 THRU 41

I TEMS 74 THRU 76

| TEM5 13, 66 AND 67

ITEMS 5, 7, 10 THRU 12, 19, 24, 25 AND 51 THRU 53

| TEM5 68 THRU 70

I TEMS 2 AND 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ABSL
HAYWARD CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

FARVWEST SAFETY
LODI CA

LARRY JENKI NS
PLACERVI LLE CA

CONTI NUED ON NEXT PAGE

COLD PLANI NG

STRI PI NG

CONSTRUCTI ON AREA SI GNS

TRUCKI NG



10- 1A6704
10- AVA- 88-7
03/ 17/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 7

03/ 18/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

Pl SOR FENCE
Cl TRUS HEI GHTS CA

REYCO SM TH AND REYNCLDS
CORONA CA

TENNYSON ELECTRI C
LI VERMORE CA

W C MALONEY
STOCKTON CA

Bl DDER | D NAME AND ADDRESS

FENCI NG

ERCSI ON CONTRCL

ELECTRI CAL

CLEARI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BOBBI E MACK GRI NDI NG
VI SALI A CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

FARWEST SAFETY
LODI CA

GEORCGE REED | NC
LODI CA

PACI FI C EXCAVATI ON
ELK GROVE CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE GRI NDI NG ( PARTI AL)

FENCI NG ( PARTI AL)

STRI PI NG ( PARTI AL)

CONSTRUCTI ON AREA S| GNS ( PARTI AL)

PAVI NG ( PARTI AL)

LI GHTI NG AND ELECTRI CAL ( PARTI AL)



10- 1A6704
10- AVA- 88-7
03/ 17/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 8

03/ 18/ 04
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

REYCO SM TH AND REYNCLDS
CORONA CA

Bl DDER | D NAME AND ADDRESS

ERCSI ON CONTRCL ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A B S L CONSTRUCTI ON
HAYWARD CA

A C CURBS
FAI RFI ELD CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

Pl SOR FENCE
Cl TRUS HEI GHTS CA

S| ERRA ERCSI ON
RENO NV

TENNYSON ELECTRI C
LI VERMORE CA

GRI NDI NG

ASPHALT CONCRETE DI KE

STRI PI NG

FENCI NG

ERCSI ON CONTRCL

ELECTRI CAL



10- 1A6704 Bl D245

10- AVA- 88- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
03/ 17/ 04 03/ 18/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 071325 TEMPORARY FENCE ( TYPE ESA) M 370 10. 90 4,033.00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 150. 00* 3, 150. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 20, 000. 00* 20, 000. 00
4 (S) 074029 TEMPORARY SI LT FENCE M 370 14. 00 5, 180. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 400. 00* 4, 400. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 90, 000. 00* 90, 000. 00
7 (S) 120120 TYPE 111 BARRI CADE EA 33 63. 00 2,079. 00
8 (S) 120149 TEMPORARY PAVENMENT MARKI NG ( PAI NT) M2 23 28. 00 644. 00
9 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 5, 300 1.70 9, 010. 00
10 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 65 37. 00 2, 405. 00
11 (S) 120182 PORTABLE DELI NEATOR EA 81 17.00 1, 377. 00
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 34, 000. 00* 34, 000. 00
13 (S) 150605 REMOVE FENCE M 2,290 3.70 8, 473. 00
14 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1,720 4.20 7,224.00
STRI PE
15 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 36 4.00 144. 00
16 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 1, 810 3.00 5, 430. 00
17 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 3.1 28. 00 86. 80
18 (S) 150722 REMOVE PAVEMENT MARKER EA 310 1.10 341. 00
19 150742 REMOVE ROADSI DE S| GN EA 21 79. 00 1, 659. 00
20 150806 REMOVE Pl PE M 48 31.00 1, 488. 00
21 150821 REMOVE HEADWAL L EA 2 1, 580. 00 3, 160. 00
22 150823 REMOVE DOWNDRAI N M 15 50. 00 750. 00
23 150860 REMOVE BASE AND SURFACI NG VB 2,310 22. 00 50, 820. 00
24 152320 RESET ROADSI DE SI GN EA 4 210. 00 840. 00
25 152390 RELOCATE ROADSI DE SI GN EA 4 210. 00 840. 00
26 152422 ADJUST MONUMENT COVER EA 1 550. 00 550. 00
27 152439 ADJUST FRAVE AND GRATE TO GRADE EA 1 1, 150. 00 1, 150. 00
28 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 880 9. 50 8, 360. 00
29 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 6, 000. 00* 6, 000. 00
30 190101 ROADWAY EXCAVATI ON MB 6, 450 25. 00 161, 250. 00
31 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 7, 600. 00* 7, 600. 00
32 198001 | MPORTED BORROW VB 7,990 10. 50 83, 895. 00
33 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 28 175. 00 4,900. 00
34 (S) 202007 DUFF HA 2.3 15, 000. 00 34, 500. 00
35 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 10 430. 00 4,300. 00
36 (S) 203014 FI BER ( EROSI ON CONTROL) KG 2, 070 1.10 2,277.00



10- 1A6704 Bl D245

10- AVA- 88- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
03/ 17/ 04 03/ 18/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 (S) 203021 FI BER ROLLS M 140 19. 00 2, 660. 00

38 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 16 340. 00 5, 440. 00

39 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 50 140. 00 7, 000. 00

40 (S) 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 350 1.10 385. 00

41 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 350 2.30 805. 00

42 260201 CLASS 2 AGGREGATE BASE VB 3, 200 43.00 137, 600. 00

43 390160 ASPHALT CONCRETE ( TYPE B) TONN 4,870 50. 00 243, 500. 00

44 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 6 115. 00 690. 00
AREA)

45 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 260 8. 50 2,210. 00

46 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 50 9. 00 450. 00

47 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 91 8. 00 728. 00

48 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 280 8. 50 2, 380. 00

49 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 5 925. 00 4,625. 00

50 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1.6 2,100. 00 3, 360. 00

51 566011 ROADSI DE SI GN - ONE POST EA 11 210. 00 2,310. 00

52 566012 ROADSI DE SI GN - TWO POST EA 4 700. 00 2, 800. 00

53 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 4 160. 00 640. 00
METHOD)

54 650075 600 MM REI NFORCED CONCRETE Pl PE M 24 735. 00 17, 640. 00

55 664010 300 MM CORRUGATED STEEL PI PE M 15 840. 00 12, 600. 00
(2.01 MV THI CK)

56 664030 750 MM CORRUGATED STEEL Pl PE M 25 940. 00 23, 500. 00
(3.51 MM THI CK)

57 664067 2400 MM CORRUGATED STEEL PI PE M 11 1, 700. 00 18, 700. 00
(4.27 MM THI CK)

58 690159 300 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 54 525. 00 28, 350. 00
(1.63 MV THI CK)

59 692088 300 MM ENTRANCE TAPER EA 5 840. 00 4,200. 00

60 692383 300 MM ANCHOR ASSEMBLY EA 12 775. 00 9, 300. 00

61 705042 300 MM STEEL FLARED END SECTI ON EA 2 1, 250. 00 2, 500. 00

62 705047 750 MM STEEL FLARED END SECTI ON EA 2 1, 450. 00 2, 900. 00

63 705224 600 MM CONCRETE FLARED END SECTI ON EA 2 1, 250. 00 2,500. 00

64 721011 ROCK SLOPE PROTECTI ON VB 320 68. 00 21, 760. 00
(BACKI NG NO. 2, METHOD B)

65 729010 ROCK SLOPE PROTECTI ON FABRI C M2 710 2.30 1, 633. 00

66 (S) 800007 FENCE (TYPE BW 5 STRAND, METAL POST) M 2,290 22. 00 50, 380. 00

67 (S) 801276 6.1 M WRE MESH GATE EA 3 1, 850. 00 5, 550. 00



10- 1A6704 Bl D245

10- AVA- 88- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11

03/ 17/ 04 03/ 18/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

68 820107 DELI NEATOR ( CLASS 1) EA 36 33. 00 1, 188. 00

69 820110 M LEPOST MARKER EA 1 33.00 33.00

70 820132 OBJECT MARKER (TYPE L) EA 14 33. 00 462. 00

71 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 51 55. 00 2, 805. 00

72 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 5, 500 .55 3, 025. 00

( SPRAYABLE)

73 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 470 4.20 1, 974. 00

74 (S) 860403 H GHMAY LI GHTI NG LS LUMP SUM 31, 750. 00* 31, 750. 00

75 (S) 860615 MODI FY FLASHI NG BEACON LS LUMP SUM 23, 700. 00* 23, 700. 00

76 (S) 860925 TRAFFI C MONI TORI NG STATI ON ( COUNT) LS LUMP SUM 29, 000. 00* 29, 000. 00

77 999990 MOBI LI ZATI ON LS LUMP SUM 57, 994. 20* 57, 994. 20

TOTAL 1, 343, 343. 00



| TEM
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10- 1A6704

10- AVA- 88-7

03/ 17/ 04

1, 100.
165.
15.
200.
200.
1, 600.
339.
10.

8, 800.
6

10, 000.
28.

300.

8, 200.
540.

15.
106.

39990.
10000.
223720.
8400.
18860.
5400.
2173.
2121.
105.
5300.

SUMMARY

OF

REMA/

100.
50.
2,100.
50.

150.
150.
300.
1, 500.
5

6, 000.

6, 600.
22.

150.

26, 000.
4009.

18.
322.
133.

141900.
6600.
175780.
4200.
59800.
4090.
2132.
2555.
5152.
6650.

N |

NG BI DDERS
FOURTH
Bl D AMOUNT

15. 00 5550.
2, 500. 00* 2500.
3, 000. 00* 3000.
8. 00 2960.
3, 500. 00* 3500.
73, 087. 00* 73087.
50. 00 1650.
40. 00 920.
1.00 5300.
40. 00 2600.
30. 00 2430.
10, 000. 00~ 10000.
2.00 4580.
4.00 6880.
3.00 108.
3. 00 5430.
30. 00 93.
3. 00 930.
100. 00 2100
40. 00 1920
600. 00 1200
100. 00 1500
3.00 6930
160. 00 640.
160. 00 640
250. 00 250
600. 00 600.
7.00 6160.
10, 000. 00* 10000.
40. 00 258000.
1, 000. 00* 1000.
19. 00 151810.
200. 00 5600.
1, 000. 00 2300.
180. 00 1800.
1.00 2070.
11.00 1540.
200. 00 3200.
120. 00 6000.

Bl D245
PAGE 12
03/ 18/ 04
FI FTH
Bl D AMOUNT
18. 00 6660
2, 000. 00* 2000.
15, 000. 00* 15000.
22.00 8140.
4, 000. 00* 4000.
80, 000. 00* 80000.
110. 00 3630.
34. 00 782.
2.00 10600.
45. 00 2925.
35. 00 2835.
45, 000. 00* 45000.
15. 00 34350.
5. 00 8600.
5. 00 180.
3. 50 6335.
30. 00 93.
1.00 310.
90. 00 1890
60. 00 2880
340. 00 680
60. 00 900
16. 00 36960
350. 00 1400
500. 00 2000
600. 00 600
1, 500. 00 1500
7.00 6160
6, 000. 00* 6000.
12. 40 79980.
6, 000. 00* 6000.
25.00 199750.
140. 00 3920.
20, 000. 00 46000.
240. 00 2400.
.60 1242.
11.00 1540.
80. 00 1280.
120. 00 6000.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

TOT

10- 1A6704

10- AVA- 88-7
03/ 17/ 04
SECOND

Bl D AMOUNT
1.45 507. 50
1.45 507. 50
35. 30 112960. 00
73. 00 355510. 00
71.00 426. 00
7.00 1820. 00
7.00 350. 00
7.00 637. 00
7.00 1960. 00
302. 00 1510. 00
1, 150. 00 1840. 00
265. 00 2915. 00
531. 00 2124.00
133. 00 532. 00
513. 00 12312. 00
188. 00 2820. 00
220. 00 5500. 00
940. 00 10340. 00
182. 00 9828. 00
387. 00 1935. 00
239. 00 2868. 00
323. 00 646. 00
590. 00 1180. 00
1, 200. 00 2400. 00
35. 00 11200. 00
2.00 1420. 00
17.00 38930. 00
1, 600. 00 4800. 00
40. 00 1440. 00
40. 00 40. 00
40. 00 560. 00
67. 00 3417. 00
2.20 12100. 00
6. 29 2956. 30
39, 000. 00* 39000. 00
30, 000. 00* 30000. 00
36, 000. 00* 36000. 00
17, 000. 00* 17000. 00
1, 360, 870. 50

SUMMARY OF REMA/
THI RD
Bl D AMOUNT

1.00 350.

2.24 784.

44. 00 140800.

55. 25 269067.

54. 00 324.

5.25 1365.

5.25 262.

5.25 477.

5.25 1470.

900. 00 4500.

2,500. 00 4000.

310. 00 3410.

780. 00 3120.

125. 00 500.

225.00 5400.

175. 00 2625.

300. 00 7500.

900. 00 9900.

120. 00 6480.

600. 00 3000.

175. 00 2100.

250. 00 500.

500. 00 1000.

500. 00 1000.

100. 00 32000.

3. 00 2130.

11.10 25419.

2,573.00 7719.

30. 00 1080.

30. 00 30.

30. 00 420.

53. 00 2703.

.50 2750.

4.00 1880.

21, 531. 00* 21531.

23, 995. 00* 23995.

45, 542. 00* 45542,

137, 000. 00* 137000.

1, 366, 617. 05

NI NG BI DDERS

FOURTH
Bl D AMOUNT

1.20 420.
2.00 700.
62. 00 198400.
57. 00 277590.
400. 00 2400.
4.00 1040.
4.00 200.
4.00 364.
4.00 1120.
600. 00 3000.
3, 500. 00 5600.
200. 00 2200.
400. 00 1600.
100. 00 400.
150. 00 3600.
130. 00 1950.
600. 00 15000.
800. 00 8800.
100. 00 5400.
400. 00 2000.
100. 00 1200.
300. 00 600.
500. 00 1000.
200. 00 400.
80. 00 25600.
1.00 710.
12. 00 27480.
1, 000. 00 3000.
30. 00 1080.
30. 00 30.
30. 00 420.
53. 00 2703.
.50 2750.
4.00 1880.
30, 000. 00* 30000.
21, 000. 00* 21000.
27, 500. 00* 27500.
140, 000. 00* 140000.
1, 415, 915. 00

Bl D245
PAGE 13
03/ 18/ 04
FI FTH
Bl D AMOUNT
3.00 1050
3. 00 1050.
46. 00 147200.
56. 00 272720.
50. 00 300.
7.00 1820.
7.00 350.
7.00 637.
7.00 1960.
900. 00 4500.
1, 800. 00 2880.
400. 00 4400.
850. 00 3400.
250. 00 1000.
320. 00 7680.
200. 00 3000.
315. 00 7875.
1, 250. 00 13750.
120. 00 6480.
500. 00 2500.
160. 00 1920.
200. 00 400.
500. 00 1000.
500. 00 1000.
100. 00 32000.
2.00 1420.
15. 00 34350.
1, 250. 00 3750.
40. 00 1440.
80. 00 80.
50. 00 700.
55. 00 2805.
.50 2750.
4.00 1880.
42, 000. 00* 42000.
31, 000. 00* 31000.
40, 000. 00* 40000.
145, 000. 00* 145000.
1, 468, 569. 00



10- 1A6704 Bl D245

10- AVA- 88-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 14
03/ 17/ 04 03/ 18/ 04
| TEM SI XTH
Bl D AMOUNT

1 9. 00 3330. 00

2 5, 000. 00* 5000. 00

3 12, 500. 00* 12500. 00

4 15. 00 5550. 00

5 5, 100. 00* 5100. 00

6 90, 000. 00* 90000. 00

7 100. 00 3300. 00

8 30. 00 690. 00

9 1.80 9540. 00
10 30. 00 1950. 00
11 20. 00 1620. 00
12 18, 000. 00~ 18000. 00
13 3.90 8931. 00
14 4.40 7568. 00
15 4.00 144. 00
16 3.20 5792. 00
17 30. 00 93. 00
18 2.00 620. 00
19 100. 00 2100. 00
20 50. 00 2400. 00
21 200. 00 400. 00
22 100. 00 1500. 00
23 14. 00 32340. 00
24 350. 00 1400. 00
25 350. 00 1400. 00
26 500. 00 500. 00
27 1, 000. 00 1000. 00
28 10. 00 8800. 00
29 6, 000. 00* 6000. 00
30 14. 00 90300. 00
31 7,500. 00* 7500. 00
32 26. 00 207740. 00
33 150. 00 4200. 00
34 18, 000. 00 41400. 00
35 470. 00 4700. 00
36 1.00 2070. 00
37 13. 00 1820. 00
38 5.50 88. 00
39 92. 00 4600. 00
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03/ 17/ 04 03/ 18/ 04
| TEM SI XTH
Bl D AMOUNT

40 1.30 455. 00
41 1.30 455. 00
42 40. 00 128000. 00
43 76. 00 370120. 00
44 500. 00 3000. 00
45 7.00 1820. 00
46 7.00 350. 00
47 7.00 637. 00
48 7.00 1960. 00
49 800. 00 4000. 00
50 1, 500. 00 2400. 00
51 400. 00 4400. 00
52 500. 00 2000. 00
53 600. 00 2400. 00
54 360. 00 8640. 00
55 200. 00 3000. 00
56 380. 00 9500. 00
57 750. 00 8250. 00
58 200. 00 10800. 00
59 200. 00 1000. 00
60 150. 00 1800. 00
61 300. 00 600. 00
62 400. 00 800. 00
63 350. 00 700. 00
64 120. 00 38400. 00
65 7.00 4970. 00
66 16. 00 36640. 00
67 2, 800. 00 8400. 00
68 50. 00 1800. 00
69 100. 00 100. 00
70 100. 00 1400. 00
71 58. 00 2958. 00
72 1.00 5500. 00
73 5.00 2350. 00
74 32, 000. 00* 32000. 00
75 25, 000. 00* 25000. 00
76 30, 000. 00* 30000. 00
77 120, 000. 00* 120000. 00

TOT 1,478, 591. 00



